



# CITY OF MORGANTON NORTH CAROLINA

July 18, 2016

Dear Contractor,

Please find the **Addendum #1** for “South Sterling Street Storm Drain Relocation – Re-Bid”

Due to a revised design request from Norfolk Southern Corporation at the Railroad’s Right-of-Way, the bid opening will be delayed from the original date of July 28, 2016 to a future date yet to be determined. The new bid date will be announced with an addendum once the new alignment design and subsequently revised bid proposal has been completed.

If you plan to bid and did not receive your plans directly from the City of Morganton, please be sure that you are on our bidders list. Otherwise, you may fail to get updates or addenda, such as this one.

Please feel free to contact me at City Hall at (828) 438-5263 if you have any questions or comments regarding the bid package.

Please review the information and call me at (828) 438-5263 if you have any questions.

The City would like to thank you for your understanding and cooperation.

Sincerely,



Mark A. Young, P.E.  
City Engineer